
 

 

X 

 

US ARMY ENGINEER DISTRICT, 
PHILADELPHIAPOC:  JAN FORMAN
WANAMAKER BUILDING
100 PENN SQUARE EAST
PHILADELPHIA PA 19107-3390

W25PHS-4105-8675

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 

30-105-04EXCEPTION TO SF 30 
APPROVED BY OIRM 11-84 

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

THIS AMENDMENT EXTENDS THE BID OPENING DATE TO 20 AUGUST 2004 AT 11:00 A.M.

(CONTINUED)

1. CONTRACT ID CODE PAGE OF  PAGES

J 1

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR 

(Signature of Contracting Officer)(Signature of person authorized to sign) 

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912BU-04-B-0021 
X 9B. DATED (SEE ITEM 11)

13-Jul-2004 

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE  
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter,  
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT:   Contractor is not,    is required to sign this document and return copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter 

 where feasible.) 

10A. MOD. OF CONTRACT/ORDER NO.
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3. EFFECTIVE DATE
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Amendment No. 0001 
Invitation for Bids 

W912BU-04-B-0021 
 

14. DESCRIPTION OF AMENDMENT (continued) 
 
NOTE: The following sections were amended. For simplicity, the complete section is 
being reissued when appropriate to enable complete substitution/insertion of the 
section in existing hard copies. To make detection of changes easier, only those 
pages with changes on them are annotated with “Amendment No. 0001” in the upper 
right corner. In addition, changes on a page are highlighted in bold italics. 
 
a. BIDDING SCHEDULE: Section 00010, Page 3 – Please delete page 00010-3 in its 
entirety and substitute the new page of the same number, annotated Amendment No. 
0001, attached hereto. 
 
b. SECTION 00700: Please delete page 00700-48 in its entirety and substitute the 
new page of the same number, annotated Amendment No. 0001, attached hereto. 
 
c. SECTION 00800 – SPECIAL CONTRACT REQUIREMENTS: Please delete Section 00800 in 
its entirety and substitute the new Section of the same number, with revised page 
annotated Amendment No. 0001, attached hereto. 
 
d. SECTION 00815 – WAGE RATES: Please delete Section 00815 in its entirety and 
substitute the new Section of the same number, with revised page annotated 
Amendment No. 0001, attached hereto. 
 
e. TECHNICAL SPECIFICATIONS:   
 
(1) Section 02325 – DREDGING: Please delete Section 02325 in its entirety and 
substitute the new Section of the same number, with revised page annotated 
Amendment No. 0001, attached hereto. 
 
f. CONTRACT DRAWINGS:  Please delete Drawing Nos. 62476, 62477, 62478, 62479, 
62480, 62483 and 62484 in their entirety and substitute the revised drawings, of 
the same numbers, with a revision date of 10 Aug 2004, attached hereto.  
 
g.  Please indicate receipt of this amendment on Standard Form 1442(SOLICITATION, 
OFFER, AND AWARD) as Amendment No.0001. Failure to acknowledge all amendments may 
be cause for rejection of the bid. 

Page 2 of 2  
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 00010-3 

 

 
 
 BIDDING SCHEDULE 
 (To be attached to SF 1442) 
 
                                                                              
Item                                Estimated            Unit       Estimated 
No.   Description                   Quantity     Unit    Price       Amount     
 
 1.  Mobilization & Demobilization        1       JOB     L.S.      $ 
 
 2.  Removal and Satisfactory 

                Disposal of Material             725,685     CY      $          $                
                                                                    __________ 
  
                                         
                                        TOTAL ESTIMATED AMOUNT      $ 
 
 
  
NOTE:  Bidders must bid on all items. 
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(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20  percent of the bid price or $ 3,000,000      , whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 

W912BU-04-B-0021 00700-48 
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SECTION 00800

SPECIAL CLAUSES

PARA      TITLE

SC-1      COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

SC-2      LIQUIDATED DAMAGES - CONSTRUCTION

SC-3      CONTINUING CONTRACTS

SC-4      CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

SC-5      PHYSICAL DATA

SC-6      LAYOUT OF WORK

SC-7      PERFORMANCE OF WORK BY THE CONTRACTOR

SC-8      ENVIRONMENTAL LITIGATION

SC-9      SIGNAL LIGHTS

SC-10     CONTINUITY OF WORK

SC-11     FINAL EXAMINATION AND ACCEPTANCE

SC-12     SHOALING

SC-13     INSPECTION

SC-14     ACCOMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS

SC-15     EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

SC-16     PERFORMANCE EVALUATION OF CONTRACTOR

SC-17     INSURANCE REQUIREMENTS

Section 00800  Page 1
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SPECIAL CLAUSES

SC-1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

The Contractor will be required to (a) commence work within ten (10) 
calendar days after the date of receipt by him of notice to proceed, (b) 
commence actual dredging under this contract within fifteen (15) calendar 
days after the date of receipt by him of notice to proceed, (c) prosecute 
said work diligently and (d) complete the entire work ready for use not 
later than 120 calendar days  after the date of receipt by him of notice to 
proceed, which is scheduled to be issued on or about 24 September 2004.  
The time stated for completion shall include final cleanup of the premises.

SC-2  LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984)

a. If the Contractor fails to complete the work within the time specified 
in the contract, or any extensions thereof, the Contractor shall pay to the 
Government as liquidated damages, the sum of $950.00 for each day of delay.

b. If the Government terminates the Contractor's right to proceed, the
resulting damage will consist of liquidated damages until such reasonable 
time as may be required for final completion of the work together with any 
increased costs occasioned the Government in completing the work.

c. If the Government does not terminate the Contractor's right to proceed, 
the resulting damage will consist of liquidated damages until the work is 
completed or accepted. (FAR 52.211-12)

SC-3 CONTINUING CONTRACTS (MAR 1995-EFARS)

a. This is a continuing contract, as authorized by Section 10 of the River 
and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors. The responsibilities of 
the Government are limited by this clause notwithstanding any contrary 
provision of the "Payments to Contractor" clause or any other clause of 
this contract.

b. The sum of $50,000 has been reserved for this contract and is available 
for payments to the Contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years 
from which additional funds together with funds provided by one or more 
non-federal project sponsors will be reserved for this contract.

 
c. Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the Contractor to 
a price adjustment under the terms of this contract except as specifically 
provided in paragraphs f and i below. No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a 
termination allowance remains unpaid for one year due solely to a failure 
to reserve sufficient additional funds therefore.

d. The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
Contracting Officer will promptly notify the Contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
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to the contract.

e. If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the Contractor shall give 
written notice to the Contracting Officer of the estimated date of 
exhaustion and the amount of additional funds which will be needed to meet 
payments due or to become due under the contract during that fiscal year. 
This notice shall be given not less than 45 nor more than 60 days prior to 
the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent 
that additional funds are reserved for the contract. The Contractor shall 
be entitled to simple interest on any payment that the Contracting Officer 
determines was actually earned under the terms of the contract and would 
have been made except for exhaustion of funds. Interest shall be computed 
from the time such payment would otherwise have been made until actually or 
constructively made, and shall be at the rate established by the Secretary 
of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on 
the first day of the delay in such payment. 

g. Any suspension, delay, or interruption of work arising from exhaustion 
or anticipated exhaustion of funds shall not constitute a breach of this 
contract and shall not entitle the Contractor to any price adjustment under 
the "Suspension of Work" clause or in any other manner under this contract.

h. An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
Contractor, by written notice delivered to the Contracting Officer at any 
time before such additional funds are reserved, may elect to treat his 
right to proceed with the work as having been terminated. Such a 
termination shall be considered a termination for the convenience of the 
Government.

j. If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the Contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the 
right, after notice to the Contractor, to reduce said reservation by the 
amount of such excess. (EFAR 52.232-5001)

SC-4  CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS

a. Upon obtaining the plans and specifications, the Contractor shall:

(1) Immediately check the specifications and all drawings;
(2) Compare the specifications and all drawings and verify the 
figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies; and
(4) Be responsible for any errors which might have been avoided by 
complying with this paragraph 

b. Large scale drawings shall, in general, govern small scale drawings.
Figures marked on drawings shall, in general, be followed in preference to
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scale measurements.

c. The work shall conform to the specifications and the contract drawings 
identified on the following, all of which are available in the office of 
the District Engineer, U.S. Army Engineer District, Philadelphia, Room 643, 
Wanamaker Building, 100 Penn Square East, Philadelphia, PA 19107. Drawings 
are titled: "Maintenance Dredging Sta. 162+308 to Sta. 250+440, Inland 
Waterway, Delaware River to Chesapeake Bay, Delaware and Maryland", and 
have the following drawing numbers, subtitles, and dates. 

d. Omissions from the drawings or specifications or the misdescription of
details of work which are manifestly necessary to carry out the intent of
the drawings and specifications, or which are customarily performed, shall
not relieve the contractor from performing such omitted or misdescribed
details of the work, but shall be performed as if fully and correctly set
forth and described in the drawings and specifications.

                                                                Latest
 Drawing No.      Subtitle                      Date         Revision Date
  
  
62476    General Plan, Vicinity Map and List
         of Drawings                          13 July 04     10 August 04            
62477    Soundings - C&D IWW
          (A.S. #1 TO A.S. #4)                13 July 04     10 August 04
62478    Soundings - C&D IWW 
          (A.S. #5 TO A.S. #8)                13 July 04     10 August 04
62479    Soundings - C&D IWW
          (A.S. #9 TO A.S. #13)               13 July 04     10 August 04
62480    Soundings - C&D IWW
          (A.S. #13 TO A.S. #14)              13 July 04     10 August 04
62481    Soundings (Overboard 
         (Disposal Area - Site 92)            13 July 04     
62482    Soundings (Overboard 
         (Disposal Area - Site 92)            13 July 04     
62483    Channel Cross Sections               13 July 04     10 August 04
62484    Channel Cross Sections               13 July 04     10 August 04

SC-5 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information. The Government shall not be responsible for any interpretation 
of or conclusion drawn from the data or information by the Contractor. (FAR 
52.236-4)

a. The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys.

b. Tide Data. The following mean ranges of tides in the project waterway 
are approximate and reflect the NOAA Tide Table values for the following 
locations:

          Pooles Island (Chesapeake Bay)             1.2 feet
          Chesapeake City (Back Creek)               2.7 feet
          Reedy Point (Delaware City)                5.5 feet

A table correlating mean low water to the Corps of Engineers Chesapeake and 
Delaware Canal Datum is included as Section 00870 of this contract. The 
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channel depths specified herein and shown on the drawings are referenced to 
COE Mean Low Water except for the drawings referencing Site 92 which refers 
to NOAA Mean Lower Low Water.

c. Weather Conditions. The site of the work is exposed. It is believed that 
work can be performed during all seasons of the year except during winter 
months when ice conditions may interfere with dredging operations.  
Complete weather records and reports may be obtained from the local U.S. 
Weather Bureau Office nearest to the work site.  The Contractor shall 
satisfy himself as to the hazards likely to arise from weather conditions 
during the construction period.

d. Channel Traffic. Traffic in the work area consists of ocean going and 
coastwise vessels, tugs and barges, and pleasure craft. The traffic and 
vessels may interfere with dredging operations.

e. Conditions of Channel. The channel conditions shown on the contract 
drawings represent the results of surveys made on the dates indicated and 
can only be considered as indicating the general conditions at that time.

f. Obstruction of Channel. The Government will not undertake to keep the 
channel free from vessels or other obstructions, except to the extent of 
such regulations if any, as may be prescribed by the Secretary of the Army, 
in accordance with the provisions of Section 7 of the River and Harbor Act 
approved 8 August 1917. The Contractor is required to conduct the work in 
such a manner as to obstruct navigation as little as possible, and in case 
the Contractor's plant so obstructs the channel as to make difficult or 
endanger the passage of vessels, said plant shall be promptly moved on the 
approach of any vessel to such an extent as may be necessary to afford a 
practicable passage. The Contractor shall request the U.S. Coast Guard to 
issue a Notice to Mariners advising navigation interests that the 
Contractor's dredging plant will be operating in the project waterway. The 
Contractor shall submit this request to: Commander (OAN), Fifth Coast Guard 
District, Federal Building, 431 Crawford Street, Portsmouth, VA 23705. The 
Contractor shall furnish a copy of this request to the Contracting Officer 
not less than five days prior to the start of dredging. The Contractor 
shall also notify the U.S. Coast Guard of the approximate time required for 
completion of dredging. Upon completion of the work, the Contractor shall 
promptly remove his plant, including ranges, buoys, piles and other marks 
placed by him under the contract in navigable waters or on shore.

g. Navigation Aids. The Contractor shall not relocate or move any aids to 
navigation that have been established by the U. S. Coast Guard. If it 
becomes necessary to have any aid to navigation moved in order to complete 
dredging operations under this contract, the Contractor shall notify the 
U.S. Coast Guard at least 30 days prior to the desired date for movement of 
the aid. All requests shall be made in writing to: Commander (OAN), Fifth 
Coast Guard District, Federal Building, 431 Crawford Street, Portsmouth, 
Virginia 23705. A copy of each request shall be furnished to the 
Contracting Officer.

h. Location. The location of the work is in the western-most portion of the 
project waterway and Upper Chesapeake Bay within the State of Maryland.

i. Bridge and Utility Crossings:

(1) Bridges: The following bridges cross the project waterway. The 
vertical clearances stated are above mean low water. 
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                                      Horizontal     Vertical 
      Bridge                          Clearance       Closed
      ---------------------------------------------------------

      Reedy Point Hwy. Bridge         565 ft          135 ft*
      St. Georges Hwy. Bridge         500 ft          135 ft*
      SR-1 St. Georges Bridge         450 ft          138 ft*
      Penn Central R.R. Bridge        522 ft          47.2 ft
      Summit Hwy. Bridge              558 ft          135 ft*
      Chesapeake City Hwy. Bridge     500 ft          135 ft*

      * Fixed span

(2) Utility Lines: The locations and elevations of all known utility 
lines crossing the river are presented in the following table:

      Location                   Description             Elevation
      ---------------------------------------------------------------------

      Approximately 1.6 miles    Aerial power wires      Authorized
      east of St. Georges        (Delaware Power &       clearance 161
      Bridge                     Light Co.)              feet above MHW

      Approximately 250 feet     Submarine gas           55 feet below MLW
      west of St. Georges        pipeline (Eastern       across the
      Bridge Shore               Natural Gas Co.)        project channel

      Approximately 0.7 miles    Submarine fiber optic   60 feet below MW
      east of railroad bridge    communications conduit  across the project
                                 (U.S. Army Corps of     channel
                                 Engineers)

      Approximately 90 feet      Submarine fiber optic   60 feet below MW
      east of railroad bridge    telephone conduit       across the project
                                 (AT&T)                  channel

      Approximately 0.8 miles    Aerial gas pipeline     133 feet above MHW
      east of Summit Bridge      (Eastern Shore
                                 Natural Gas Co.)

      Approximately 0.8 miles    Aerial power wires      Authorized
      west of Summit Bridge      (Delaware Power &       clearance 157
                                 Gas Co.)                above MHW

      Approximately 2.1 miles    Aerial power wires      Authorized
      west of Summit Bridge      (Delaware Power &       clearance 157
                                 Light Co.)              above MHW

      Approximately 200 feet     2 submarine telephone   40 feet below
      east of Chesapeake City    conduits (Chesapeake &  MLW across
      Bridge                     Potomac Telephone Co.)  project channel

  The bridges and utilities provided above do not cross the areas to be       
dredged. The information is provided as general information only.

j. Bridge to Bridge Radio Telephone Equipment. In order that radio 
telephone communication may be made with passing vessels, all dredges 
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engaged in work under the contract shall be equipped with and operate 
bridge-to-bridge radio telephone equipment. The radio telephone equipment 
shall operate on VHF Channel 13 (156.65 MHz) with low power output having a 
communication range of approximately ten miles. The frequency has been 
approved by the Federal Communication Commission.

k. The disposal area available for this contract is:

(1) Overboard Disposal Area: Site 92 in the Upper Chesapeake Bay, as 
shown on the drawings.

l. The last contract for maintenance dredging of this project was 
DACW61-03-C-0020 and was performed by Great Lakes Dredge and Dock, Inc. 
Removal of approximately 836,000 cubic yards of material was completed on 
December 19, 2003.

m. "Abstract of Bottom Samples" are included as Section 00855 of this 
contract.

n. Survey control description sheets are included as Section 00845 of this 
contract.

o. Bottom samples of material are available at the Fort Mifflin Project 
Office, Fort Mifflin, PA, (adjacent to the Philadelphia Airport).

p. Magnitude of Contract Work. The estimated value of the contract work is 
between $1,000,000 and $5,000,000.

SC-6   LAYOUT OF WORK

The Contractor shall lay out its work from Government-provided channel 
coordinates. The Contractor shall furnish, at its own expense, such stakes, 
templates, platforms, equipment,range markers and labor as may be required 
in laying out any part of the work from the channel coordinates furnished 
by the Government. The Contractor shall be responsible for executing the 
work to such lines and grades. The Contractor must have real time 
differential GPS positioning in accordance with the Corps survey manual, 
class 1 survey requirements for dredge positioning and disposal area 
layout. The Contractor shall provide real time positioning on a computer 
screen during dredging, and have the capability of playback in 15 minutes 
intervals. The position must be recorded on disk every 15 minutes and 
submitted to the Contracting Officer on a daily basis.(CENAP)

SC-7  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 84)

The Contractor shall perform on the site, and with its own organization, 
work equivalent to at least forty (40) percent of the total amount of work 
to be performed under the contract. This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government. (FAR 52.236-1)

SC-8   ENVIRONMENTAL LITIGATION (1974 NOV OCE)

a. If the performance of all or any part of the work is suspended, delayed, 
or interrupted due to an order of a court of competent jurisdiction as a 
result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the 
order is due in any part to the acts or omissions of the Contractor or a 

Section 00800  Page 7



Invitation for Bids
W912BU-04-B-0021

Subcontractor at any tier not required by the terms of the contract. If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a Subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration 
of this contract under the terms of the SUSPENSION OF WORK clause of this 
contract. The period of such suspension, delay, or interruption shall be 
considered unreasonable, and an adjustment shall be made for any increase 
in the cost of performance of this contract (excluding profit) as provided 
in that clause, subject to all the provisions thereof.

b. The term "environmental litigation", as used herein, means a lawsuit 
alleging that the work will have an adverse effect on the environment or 
that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. (CENAP)

SC-9   SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no 
signals can be displayed, vessels working on wrecks, dredges, and vessels 
engaged in laying cables or pipe or in submarine or bank protection 
operations, lights to be displayed on dredge pipe lines, and day signals to 
be displayed by vessels of more than 65 feet in length moored or anchored 
in a fairway or channel, and the passing by other vessels of floating plant 
working navigable channels, as approved by the Commandant, U.S. Coast Guard 
with respect to vessels (33 CFR 88), as applicable. (CENAP)

SC-10  CONTINUITY OF WORK (APR 1965 OCE)

No payment will be made for work done in any area designated by the 
Contracting Officer until the full depth required under the contract is 
secured in the whole of such area, unless prevented by ledge rock, nor will 
payment be made for excavation in any area not adjacent to and in 
prolongation of areas where full depth has been secured except by decision 
of the Contracting Officer. Should any such nonadjacent area be excavated 
to full depth during the operations carried on under the contract, payment 
for all work therein may be deferred until the required depth has been made 
in the area intervening. The Contractor may be required to suspend dredging 
at any time when for any reason the gages or ranges cannot be seen or 
properly followed. (CENAP)

SC-11  FINAL EXAMINATION AND ACCEPTANCE (APR 1965 OCE)

a. As soon as practicable after the completion of the entire work or any 
section thereof (if the work is divided into sections) as in the opinion of 
the Contracting Officer will not be subject to damage by further operations 
under the contract, such work will be thoroughly examined at the cost and 
expense of the Government by sounding or by sweeping, or both, as 
determined by the Contracting Officer. Should any shoals, lumps, or other 
lack of contract depth be disclosed by this examination the Contractor will 
be required to remove same by dragging the bottom or by dredging at the 
contract rate for dredging, but if the bottom is soft and the shoal areas 
are small and form no material obstruction to navigation, the removal of 
such shoal may be waived by the discretion of the Contracting Officer. The 
Contractor or his authorized representative will be notified when soundings 
and/or sweepings are to be made, and will be permitted to accompany the 
survey party. When the area is found to be in a satisfactory condition, it 
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will be accepted finally. Should more than two soundings or sweeping 
operations by the Government over an area be necessary by reason of work 
for the removal of shoals disclosed at a prior sounding or sweeping, the 
cost of such third and any subsequent sounding or sweeping operations will 
be charged against the Contractor. The rate for each day in which the 
Government plant is engaged in such sounding or sweeping operations and/or 
is enroute to or from the site or held, for the Contractor's convenience, 
at or near the site for these operations shall be $ 3,300.00, except on 
Saturday, Sunday and holidays when the rate shall be $ 3,700.00.

b. Final acceptance of the whole or a part of the work and the deductions 
or corrections of deductions made thereon will not be reopened after having 
once been made, except on evidence of collusion, fraud, or obvious error, 
and the acceptance of a completed section shall not change the time of 
payment of the retained percentages of the whole or any part of the work. 
(CENAP)

SC-12  SHOALING (1965 APR OCE)

If before the contract is completed, shoaling occurs in any section 
previously accepted, including shoaling in the finished channel, because of 
the natural lowering of the side slopes, redredging at contract price, 
within the limits of available funds, may be done if agreeable to both the 
Contractor and the Contracting Officer. (CENAP)

SC-13   INSPECTION

The inspectors will direct the maintenance of the gauges, ranges, location 
marks and limit marks in proper order and position; but the presence of the 
inspector shall not relieve the Contractor of responsibility for the proper 
execution of the work in accordance with the specifications. The Contractor 
will be required:

a. To furnish, on the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, a part of the 
ordinary and usual equipment and crew of the dredging plant as may be 
reasonably necessary in inspecting and supervising the work. However, 
the Contractor will not be required to furnish such facilities for the 
surveys, prescribed in the Special Clause entitled "FINAL EXAMINATION 
AND ACCEPTANCE".

b. To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation from all points on shore designated 
by the Contracting Officer to and from the various pieces of plant and 
to and from the disposal areas. 

Should the Contractor refuse, neglect, or delay compliance with these 
requirements, the specific facilities may be furnished and maintained 
by the Contracting Officer, and the cost thereof will be deducted from 
any amounts due or to become due the Contractor. (CENAP)

SC-14  ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS (1965 APR OCE)

a. The Contractor shall furnish regularly to Government inspectors on board 
the dredge or other craft upon which they are employed a suitable separate 
room for office. The room shall be fully equipped and maintained to the 
satisfaction of the Contracting Officer; it shall be properly heated, 
ventilated, and lighted, and shall have a desk which can be locked, and a 
chair for each inspector, and washing conveniences. The entire cost to the 
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Contractor for furnishing, equipping and maintaining the foregoing 
accommodations shall be included in the contract price. If the Contractor 
fails to meet these requirements, the facilities referred to above will be 
secured by the Contracting Officer, and the cost thereof will be deducted 
from payments to the Contractor.

b. If the Contractor maintains on this work an establishment for the 
subsistence of his own employees, he shall, when requested, furnish to 
inspectors employed on the work, and to all Government agents who may visit 
the work on official business, meals of a quality satisfactory to the 
Contracting Officer. The meals furnished will be paid for by the Government 
at a rate of $5.00 per person for each meal. (CENAP)

SC-15   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995) - EFARS

a. This clause does not apply to terminations. See 52.249-5000, Basis for 
Settlement of Proposals, and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by the Contractor or 
sub-contractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial or series for which the 
Government can determine both ownership and operating costs from the 
Contractor's accounting records. When both ownership and operating costs 
cannot be determined for any piece of equipment or groups of similar serial 
or series equipment from the Contractor's accounting records, costs for 
that equipment shall be based upon the applicable provisions of EP 
1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule," Regions I and II.  Working conditions shall be considered to be 
average for determining equipment rates using the schedule unless specified 
otherwise by the Contracting Officer. For equipment not included in the 
schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule. For forward 
pricing, the schedule in effect at the time of negotiations shall apply. 
For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36. Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, except 
that actual rates will be used for equipment leased from an organization 
under common control that has an established practice of leasing the same 
or similar equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate. This data shall be 
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.  
(EFARS 52.231-5000) 

Note #1: The small purchase threshold is $100,000. 

Note #2: By submitting cost or pricing data, the Contractor grants to the 
Contracting Officer (or authorized representative) the right to examine 
those books, records, documents, and/or other supporting data that will 
permit evaluation of the proposed equipment costs.  This right shall extend 
for 2 years after expiration of contract performance.  After price 
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agreement, the Contractor shall certify that the equipment cost or pricing 
data submitted are accurate, complete and current.

SC-16  PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE)

a. As a minimum, the Contractor's performance will be evaluated upon final 
acceptance of the work. However, interim evaluation may be prepared at any 
time during contract performance when determined to be in the best interest 
of the Government.

b. The format for the evaluation will be DD Form 2626, and the Contractor 
will be rated either outstanding, satisfactory, or unsatisfactory in the 
areas of Contractor Quality Control, Timely Performance, Effectiveness of 
Management, Compliance with Labor Standards, and Compliance with Safety 
Standards. The Contractor will be advised of any unsatisfactory rating, 
either in an individual element or in the overall rating, prior to 
completing the evaluation, and all Contractor comments will be made a part 
of the official record. Performance Evaluation Reports will be available to 
all DOD contracting offices for their future use in determining Contractor 
responsibility, in compliance with DFAR 236.201(c)(1). (CENAP)

SC-17   INSURANCE REQUIREMENTS

Evidence of the following types of insurance shall be provided to the 
Contracting Officer prior to commencement of work and shall be maintained 
throughout the period of performance.

a. General Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $500,000 per occurrence.

b. Automobile Liability Insurance (Comprehensive form of policy): Bodily 
Injury Liability - $200,000 per person and $500,000 per accident. Property 
Damage Liability - $20,000 per accident.

c. Workmen's Compensation and Employer's Liability Insurance: Compliance 
with applicable workmen's compensation and occupational  disease statutes 
is required. Employer's liability coverage in the  minimum amount of 
$100,000 is also required."

d. Applicable Marine Casualty and Marine Workmen's Compensation Insurance:  
As appropriate for this contract.

    -- End of Section --
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BRS Document Viewer             
General Decision Number: MD030045 05/21/2004 
 
 
 
   General Decision Number: MD030045 05/21/2004 
   Superseded General Decision Number: MD020045 
   State: Maryland 
   Construction Types: Heavy Dredging 
   Counties: Maryland Statewide. 
   MARYLAND 
   ALL DREDGING, EXCEPT SELF-PROPELLED HOPPER DREDGES, ON THE 
   ATLANTIC COAST AND TRIBUTARY WATERS EMPTYING INTO THE ATLANTIC 
   OCEAN, THE CHESAPEAKE AND DELAWARE CANAL, BALTIMORE CITY AND 
   BALTIMORE COUNTY, MARYLAND. 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             05/21/2004 
   * ENGI0025-001 10/01/2003 
   STATEWIDE 
                                     Rates          Fringes 
     Company Lead Dredgeman 
       Lead Dredgeman..............$ 28.72         6.87+a+b 
     Dipper & Clamshell Dredge 
       Boat Captain................$ 22.80         6.27+a+b 
       Boat Master.................$ 23.89         6.87+a+b 
       Deckhand, Tug Deckhand......$ 18.78         5.67+a+b 
       Engineer....................$ 25.37         6.87+a+b 
       Maintenance Engineer........$ 24.24         6.27+a+b 
       Mate........................$ 22.64         6.27+a+b 
       Oiler.......................$ 19.24         5.67+a+b 
       Operator....................$ 28.72         6.87+a+b 
       Scowman.....................$ 18.53         5.67+a+b 
       Welder......................$ 23.87         6.27+a+b 
     Diver 
       Diver.......................$ 41.53         6.87+a+b 
       Standby Diver...............$ 27.85         6.87+a+b 
       Standby Tender..............$ 23.26         6.27+a+b 
       Tender......................$ 32.11         6.87+a+b 
     Drag Bucket Dredge 
       Deckhand....................$ 16.17         5.25+a+b 
       Engineer....................$ 21.41         6.45+a+b 
       Maintenance Engineer........$ 21.21         5.85+a+b 
       Mate........................$ 19.82         5.85+a+b 
       Operator....................$ 25.09         6.45+a+b 
     Dredging Pipeline 
     Cable-Laying 
       Control Tower Operator......$ 25.55         6.87+a+b 
       Diver Tender................$ 26.58         6.87+a+b 
       Diver.......................$ 42.42         6.87+a+b 
       Leverman....................$ 28.83         6.87+a+b 
       Line up Operator, End 
       Prep........................$ 18.47         5.67+a+b 
       Rigger......................$ 19.07         5.67+a+b 
     Drill Boats 
       Blaster.....................$ 23.81         6.45+a+b 
       Core Driller................$ 18.56         5.25+a+b 



       Driller.....................$ 23.55         6.45+a+b 
       Engineer....................$ 23.54         6.45+a+b 
       Machinist...................$ 23.30         5.85+a+b 
       Oiler.......................$ 20.46         5.25+a+b 
       Tug Captain.................$ 19.53         5.85+a+b 
       Tug Deckhand................$ 15.97         5.25+a+b 
       Tug Master..................$ 20.48         6.45+a+b 
       Welder......................$ 23.30         5.85+a+b 
     Engineer 
       1st.........................$ 25.55         6.87+a+b 
       2nd, 3rd and 4th............$ 25.23         6.87+a+b 
       Electrician.................$ 25.68         6.87+a+b 
       Electro Hydro Technician....$ 20.79         6.27+a+b 
       Tug Captain.................$ 23.44         6.87+a+b 
       Tug Master..................$ 26.80         6.87+a+b 
     Hydraulic Dredge 
       Asst. Fill Placer...........$ 22.45         6.87+a+b 
       Boat Captain................$ 22.80         6.27+a+b 
       Boat Master.................$ 23.88         6.87+a+b 
       Chief Mate..................$ 24.47         6.87+a+b 
       Chief Welder................$ 25.13         6.87+a+b 
       Deckhand....................$ 18.78         5.67+a+b 
       Engineer....................$ 24.82         6.87+a+b 
       Fill Placer.................$ 24.47         6.87+a+b 
       Janitor/Porter..............$ 18.14         5.67+a+b 
       Leverman....................$ 28.72         6.87+a+b 
       Maintenance Engineer........$ 24.24         6.27+a+b 
       Mate........................$ 22.64         6.27+a+b 
       Messman.....................$ 18.14         5.67+a+b 
       Night Cook..................$ 18.65         5.67+a+b 
       Oiler.......................$ 19.24         5.67+a+b 
       Shoreman....................$ 18.55         5.67+a+b 
       Spider Barge Operator.......$ 23.66         6.27+a+b 
       Steward.....................$ 22.59         6.87+a+b 
       Welder-Dredge...............$ 23.86         6.27+a+b 
     Tug Boats over 1000 H.P. 
       with master or captain 
       having license endorsed 
       for 200 miles off shore 
         Tug Captain...............$ 24.34         6.87+a+b 
         Tug Chief Engineeer.......$ 23.60         6.27+a+b 
         Tug Deckhand..............$ 18.78         5.67+a+b 
         Tug Engineer..............$ 23.13         6.27+a+b 
     PREMIUMS:  Additional 20% for hazardous material work 
     FOOTNOTES APPLICABLE TO ABOVE CRAFTS: 
     a.  PAID HOLIDAYS:  New Year's Day, Martin Luther King, Jr.'s 
     Birthday, Memorial Day, Good Friday, Independence Day, Labor 
     Day, Veterans' Day, Thanksgiving Day and Christmas Day 
     b.  VACATION:  Seven percent (7%) of the straight time rate 
     multiplied by the total hours worked. 
   ---------------------------------------------------------------- 
   WELDERS - Receive rate prescribed for craft performing 
   operation to which welding is incidental. 
   ================================================================ 
   Unlisted classifications needed for work not included within 
   the scope of the classifications listed may be added after 
   award only as provided in the labor standards contract clauses 



   (29CFR 5.5 (a) (1) (ii)). 
   ---------------------------------------------------------------- 
   In the listing above, the "SU" designation means that rates 
   listed under the identifier do not reflect collectively 
   bargained wage and fringe benefit rates.  Other designations 
   indicate unions whose rates have been determined to be 
   prevailing. 
   ---------------------------------------------------------------- 
                      WAGE DETERMINATION APPEALS PROCESS 
   1.) Has there been an initial decision in the matter? This can 
   be: 
   *  an existing published wage determination 
   *  a survey underlying a wage determination 
   *  a Wage and Hour Division letter setting forth a position on 
      a wage determination matter 
   *  a conformance (additional classification and rate) ruling 
   On survey related matters, initial contact, including requests 
   for summaries of surveys, should be with the Wage and Hour 
   Regional Office for the area in which the survey was conducted 
   because those Regional Offices have responsibility for the 
   Davis-Bacon survey program. If the response from this initial 
   contact is not satisfactory, then the process described in 2.) 
   and 3.) should be followed. 
   With regard to any other matter not yet ripe for the formal 
   process described here, initial contact should be with the 
   Branch of Construction Wage Determinations.  Write to: 
          Branch of Construction Wage Determinations 
          Wage and Hour Division 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   2.) If the answer to the question in 1.) is yes, then an 
   interested party (those affected by the action) can request 
   review and reconsideration from the Wage and Hour Administrator 
   (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
          Wage and Hour Administrator 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   The request should be accompanied by a full statement of the 
   interested party's position and by any information (wage 
   payment data, project description, area practice material, 
   etc.) that the requestor considers relevant to the issue. 
   3.) If the decision of the Administrator is not favorable, an 
   interested party may appeal directly to the Administrative 
   Review Board (formerly the Wage Appeals Board).  Write to: 
          Administrative Review Board 
          U.S. Department of Labor 
          200 Constitution Avenue, N.W. 
          Washington, DC 20210 
   4.) All decisions by the Administrative Review Board are final. 
   ================================================================ 
             END OF GENERAL DECISION 
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SECTION 02325

DREDGING

PART 1   GENERAL

1.1   WORK COVERED BY CONTRACT PRICE

The contract price per cubic yard for dredging shall include the cost of 
removal and disposal of all materials as specified herein or indicated on 
the drawings, with the exception of ledge rock, large boulders, rock 
fragments, wrecks, snags, stumps, and piles which cannot be removed or 
buried below project depth without blasting. Should ledge rock or other 
material which cannot be removed without blasting be encountered, the 
Contractor shall remove therefrom all overlying material which in the 
judgment of the Contracting Officer can be removed. Nothing in this 
paragraph shall be construed as prohibiting the removal of excepted 
material by special means at prices agreed upon and approved in accordance 
with the Contract Clause entitled: DIFFERING SITE CONDITIONS.

1.2   REFERENCES

The publications listed below form a part of these specifications to the 
extent referenced. The publications are referred to in the text by their 
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (Latest Rev.) Safety and Health 
Requirements Manual

EM 1110-2-1003 (1 Jan. 2002) Hydrographic Surveying Manual

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

33 CFR 156 (1992) Navigation and Navigable Waters, 
Oil and Hazardous Material Transfer 
Operations

1.3   ORDER OF WORK AND DREDGING RESTRICTIONS

The order of work by specific acceptance sections will be determined by the 
Contracting Officer. Dredging of material under this contract shall only be 
performed by bucket dredging with bottom dumping scows. Dredging of 
material to be disposed of in overboard areas and any redistribution of 
dredged material shall only be performed from 1 October through 31 March.

1.4   CHARACTER OF MATERIALS

a. The material to be removed, to restore the depth to within the limits 
called for in the specifications and Contract Drawings, is that composing 
the shoaling which has occurred since the channel was last dredged as noted 
in the Special Clauses. The character of the material is believed to be as 
indicated by the results of Government-conducted sampling. Abstract of 
bottom samples are included as Section 00855 ABSTRACT OF BOTTOM SAMPLES. 
The materials consist mainly of silt, with some clay, sand and gravel.  
Samples of material are available for inspection at the Fort Mifflin 
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Project Office, Fort Mifflin, PA, (adjacent to the Philadelphia Airport).

b. It is the Government's position that sufficient information has been 
provided in this contract package to enable the Contractor to establish the 
type and quantity of material to be removed. However, prior to bidding, the 
Contractor may, at his discretion and expense, conduct additional 
investigation to further determine conditions at the site.

1.5   SITE CONDITIONS

Bidders are expected to examine the site of the work, including the 
disposal area and decide for themselves as to the conditions affecting 
their operations. See the Contract Clause entitled: SITE CONDITIONS AND 
CONDITIONS AFFECTING THE WORK. The entire work site is designated as a hard 
hat area in accordance with EM 385-1-1.

1.6   FUEL OIL HANDLING

The Contractor shall assure that all fuel oil transfer operations to or 
from his plant comply with all Federal, state, and municipal laws, codes 
and regulations. The Contractor shall incorporate in his accident 
prevention program, submitted in compliance with the Contract Clause 
entitled: ACCIDENT PREVENTION, sufficient information to demonstrate 
compliance with 33 CFR 156 and any other applicable laws, codes, and 
regulations.

1.7   DIFFERENTIAL GLOBAL POSITIONING SYSTEM (DGPS) EQUIPMENT

The Contractor must have pressure differential gages and DGPS to record 
drop locations. Recording of the barges location shall also be recorded 
every (15) minutes and available to the inspector or contracting officer or 
representative on a daily basis. The Contractor shall be required to 
provide reliable data to estimate the volume of dredged material in each 
scow. This would include providing ullage tables for each scow. The 
Contractor shall conduct his work in accordance with the requirements for a 
Class 1 Survey, as defined in the U.S. Army Corps of Engineers Hydrographic 
Surveying Manual EM 1110-2-1003, dated 1 January 2002.  The Contractor 
shall provide real time positioning on a computer screen during dredging, 
and have the capability of playback in 15 minute intervals.  The position 
must be recorded on a disk every 15 minutes and submitted to the 
Contracting Officer on a daily basis.  The DGPS shall indicate the position 
of the dredge and each dump scow.  The position of each scow shall 
automatically be recorded when the dump scow discharges.

1.8   SUBMITTALS

Government approval is required for submittals with "G" designation; 
submittals having no designation are for information only.  The following 
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the CO prior to 
mobilization to the contract work site. All other submittals, classified as 
"SD-02" through "SD-11," shall be submitted to, and approved by, the CO 
prior to commencing the particular task to which the submittal is 
associated.

SD-01 Preconstruction Submittals

Section 02325  Page 2



Invitation for Bids
W912BU-04-B-0021

Operations Plan; G CO

The Contractor will be required to have at the pre-construction meeting a 
complete work or operations plan documenting dredging and placement 
activities based upon the surveys and requirements within the contract 
specifications. This plan must include as a minimum a gridded layout of the 
disposal area for proposed scow placement areas labeling order of work and 
placement locations. Order of work shall follow according to that as 
described in the disposal area section of the specification. Approval to 
proceed with placement operations will be granted after the dredged 
material placement operations plan has been approved. Any changes to the 
agreed upon work plan must be officially submitted and approved prior to 
implementation by the Contractor. Status update meetings between the 
Contractor, the Philadelphia District and the State of Maryland will take 
place at agreed upon intervals during the contract to discuss the placement 
activities as originally planned by the Contractor, proposed changes to the 
Contractor's work plan and overall progress of the maintenance dredging 
contract (i.e. before and after surveys and overboard disposal area 
placement progress surveys). The first meeting will take place during the 
pre-construction meeting or immediately preceding any dredge activity.

SD-03 Product Data

Vessel and Equipment List; G CO

The Contractor shall submit for approval a complete list of all vessels and 
equipment to be used during the contract, including all dredging plants, 
supporting vessels, and equipment.  The vessel list shall contain the 
types, the numbers of each, the draft of each, and all other pertinent 
information. 

SD-06 Test Reports

Daily Report of Operations; G CO

The Contractor shall prepare, maintain, and submit daily for approval, 
Daily Report of Operations forms, and shall furnish signed copies thereof 
with the Quality Control Reports required in SECTION 01450 CONTRACTOR 
QUALITY CONTROL, to the Contracting Officer. Daily Reports of Operations 
shall be faxed daily to the U.S. COE Philadelphia District Office. Copies 
of the Daily Report of Operations forms to be used are attached at the end 
of this section.  Further instructions on the preparation and submittal of 
the forms will be provided at the Pre-Dredging Coordination Meeting.

DGPS Positioning

Records of position during dredging and overboard disposal operations shall 
be recorded on disk every 15 minutes and submitted to the Contracting 
Officer on a daily basis.

Scow Discharge Report

Contractor shall submit daily the scow discharge report. Sample report is 
shown at the end of this section. Report shall be faxed daily to the U.S. 
Army COE Philadelphia District Office.

1.9   GOVERNMENT PLANT

Government plant may perform dredging or use disposal sites in any C & D 
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Canal assignment area during the time of this contract.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   DISPOSAL OF EXCAVATED MATERIAL

3.1.1   General

The material excavated shall be transported to and deposited in the 
overboard disposal area known as Site 92 in the Upper Chesapeake Bay, as 
specified herein and as shown on the Contract Drawings.  Deposition of 
material must be by bottom dump scows.  Placement of material is restricted 
to -14 feet (+/- 0.5 feet) NOAA MLLW by the West Sailing Course, setbacks 
as depicted on the drawings (500 feet on each side) and also due to 
concerns of potential sediment transport.

3.1.2   Government Quality Control Monitor

The Government may place a Government monitor aboard the Contractor's 
dredge or supporting vessels to monitor quality control conditions during 
dredging and disposal operations.

3.1.3   Misplaced Material

Any material deposited in places other than those designated or approved by 
the Contracting Officer, or which escapes from such places, will not be 
paid for. The Contractor may be required to remove such misplaced material 
in accordance with the Contract Clause entitled: OBSTRUCTION OF NAVIGABLE 
WATERWAYS, and deposit it where directed, at the Contractor's expense.

3.1.4   Hydraulic Dredging

Hydraulic pipeline dredging will not be permitted under this contract.

3.1.5   Hopper Dredging

Hopper dredging will not be permitted under this contract.

3.1.6   Bucket Dredging

Material excavated by bucket (bucket, drag or dipper) dredges shall be 
placed in scows to overflow only and transported to the disposal area (Site 
92) as shown on the Contract Drawings. No rehandling basin shall be used.  
The Contractor shall be required to provide reliable data to estimate the 
volume of dredged material in each scow.  The Contractor shall provide 
ullage tables for each scow.  The Contractor shall install a minimum of 
four (4) material boards evenly within the scow.  The Contractor shall 
record material elevation readings and estimate the dredged material volume 
for each scow, at the dredging site (immediately prior to hauling) and at 
Site 92 (immediately prior to unloading).  The scows or accompanying tug 
shall be equipped with DGPS system to record the scows position and 
location of each scow discharge and saved on disc for file purposes. This 
information and the required daily reports will be given to the inspector 
or contracting officer or representative on a daily basis. This is 
anecessary requirement as  part of thecoordination activities regarding the 
monitoring of overboard dredge material placement within the Pooles Island 
area.  The scows shall be unloaded by instantaneous bottom dumping.  The 
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Contractor shall proceed with care during the transportation and unloading 
of the scows, to preclude any loss of material to the waterway prior to 
deposit in the disposal area. All scows shall be kept in good condition and 
the coamings kept in good repair. The decks of all loaded scows shall be 
washed before they are moved from the loading area. 

3.2   DEVELOPMENT AND OPERATION OF SITE 92

3.2.1   General

Prior to the use of Site 92, the Contractor shall submit the disposal 
operations plan specified in the Paragraph entitled: SUBMITTALS to the 
Contracting Officer for approval. At least 7 days prior to the use of any 
Government-owned land and facilities, the Contractor shall contact Mr. 
James Tomlin, Chesapeake City Resident Engineer at (410) 885-5621/5622. The 
Contractor shall also be responsible for the maintenance and repair of all 
Government-owned land, roads, and facilities used by him under the 
contract. The Contractor shall conduct his work in accordance with the 
approved disposal operations plan; however, approval of the plan by the 
Contracting Officer does not in any manner relieve the Contractor of his 
responsibility for the adequacy of the work.

3.2.2   Overboard Disposal Area Operations

3.2.2.1   Disposal Area Markings

The Contractor shall delineate the limits of Site 92 disposal area with 
piles, buoys, or other approved markers. All lights and signals as may be 
prescribed by the U.S. Coast Guard to show the limit markers shall be 
installed and maintained at the expense of the Contractor. Any limit 
markers installed shall be removed upon completion of use of Site 92.
Site 92 is approximately 934 acres with boundaries as follows:
Beginning at the western-most point at 39 15 05.07N, 076 17 40.37W,
running thence to 39 15 52.89N, 076 16 30.76W,
running thence to northern-most point at 39 16 00.35N, 076 16 16.10W,
running thence to 39 15 56.19N, 076 15 59.30W,
Running thence to 39 14 59.24N, 076 16 02.88W,
Running thence to southern-most point at 39 14 29.95N, 076 17 01.16W,
and running thence to the point of beginning.

3.2.2.2   Overboard Disposal

The Contractor shall deposit the dredged material in Site 92 by
bottom dumping scows.  The material must be placed within the limits of the 
setbacks as outlined on the disposal area contract drawings.  The material 
shall be placed in a uniform manner by successively dumped loads starting 
from the southernmost portion of the designated drop zone then proceeding 
northward. The Contractor must evaluate how the placement of material 
reacts within the drop zone by performing surveys every 2-3 days. This will 
assist him in determining if any modification is necessary to his work 
plan. All material is to be placed with no movement northward until each 
row or section as laid out in the disposal area plan is uniform and at an 
elevation of -14 feet (+/- 0.5 feet) NOAA MLLW.  The scow placement shall 
travel in the direction as shown on the contract drawings, and each "scow 
row" shall be brought to the maximum height of -14 feet NOAA MLLW before 
commencing placement in each subsequent "scow row".  Upon completion of 
this contract, the lower portion of the overboard site shall be relatively 
flat and maximized to the height restriction as stated. This could involve 
dragging operations within the site, which must be coordinated with the 
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Government at least 72 hours prior to beginning operations, based on 
requirements of the State of Maryland regulatory agencies. These dragging 
operations will be performed at the expense of the Contractor. This 
determination will take place approximately 2-3 weeks after completion of 
placement at the site and after final surveys have been completed and 
analyzed.  All material must be placed in such a manner as to be completely 
contained (including side slopes) within the site boundaries. Placement 
progress will be evaluated by the Government based on surveys at 
approximately 25, 50, 75 and 100 percent completion. Prior to dumping the 
dredged material, the scow shall be brought to a complete stop and the 
exact location of the scow and the approximate quantity of material to be 
disposed of shall be recorded. The exact location of each dumped load of 
dredged material shall be electronically recorded and submitted as 
specified in the Paragraph entitled: "SUBMITTALS". The coordinates and 
approximate quantity shall be noted on a separate discharge report and 
attached to the daily QC report. The anticipated location of each load of 
material shall be determined by the Contractor in accordance with the 
requirements specified herein and shall be submitted as part of the 
Operations Plan specified in the Paragraph entitled: "SUBMITTALS". Barges 
shall be equipped with pressure differential gages and DGPS to record drop 
locations. Recording of the barge location shall also be recorded every 
fifteen (15) minutes and be submitted to the inspector or Contracting 
Officer or representative on a daily basis. The Contractor shall maintain 
his own access to the entire disposal area, and shall ensure that the 
sequence of distribution of dumped loads allows for disposal of material 
across the entire limits of the disposal area, as shown on the contract 
drawings. In no case shall the final elevation of the deposited material be 
permitted above the elevation -14.0 feet NOAA MLLW. Any material placed 
above -14.0 feet NOAA MLLW shall be redistributed to below this maximum 
elevation by the Contractor, at no additional cost to the Government.  The 
Government retains the right to direct disposal of material to a specific 
location within the specified disposal area, at no additional cost to the 
Government.  A Government plant may perform dredging or use the overboard 
disposal area during the time of this contract.  Overboard disposal shall 
be limited to placement of no more than 1,500,000 cubic yards of material 
under this contract.

3.2.2.3   Status Update Meetings

Status update meetings between the Contractor, the Philadelphia District, 
and the State of Maryland will take place at agreed upon intervals during 
the contract to discuss the placement activities as originally planned by 
the Contractor, proposed changes to the Contractor's work plan and overall 
progress of the maintenance dredging contract (i.e. before and after 
surveys and overboard disposal area placement progress surveys).  The first 
meeting will take place during the Pre-Construction meeting or immediately 
proceeding any dredge activity. As required in Paragraph entitled: 
SUBMITTALS, the Contractor will be required to have at the pre-construction 
meeting a complete work plan documenting dredging and placement activities 
based upon the surveys and requirements within the contract specifications. 
This plan must include a gridded layout of the disposal area for proposed 
scow placement areas labeling order of work.

3.2.2.4   NMFS Observer

The Government may be required to provide a National Marine Fishery 
Services(NMFS) observer during certain times of the dredging and placement 
operations.  The Contractor shall accommodate such an observer aboard his 
plant.  This observer would be contracted separately by the Government and 
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shall not be included in the Contractor's bid.

3.2.2.5   Special Requirements for Operations Within Restricted Waters

If the Contractor's disposal operations plan calls at any time for any of 
his operations to enter the restricted waters of the Aberdeen Proving 
Ground, the Contractor shall provide Aberdeen Proving Ground with the 
necessary communications equipment to maintain radio contact with the 
dredge or any of the Contractor's vessels. The equipment shall be installed 
in B-Tower Building #646. Entry into the restricted waters of Aberdeen 
Proving Ground shall be on a non-interference basis with the test 
operations. Test operations are conducted on Monday through Friday from 
8:00 am to 4:30 pm. Normally, the restricted waters will be open during the 
following periods:

(1) Mondays through Thursday - 5:00 pm to 7:30 am;

(2) Saturday and Sunday - 5:00 pm Friday to 7:30 am Monday; and,

(3) National Holidays - 5:00 pm on the day before the holiday until 7:30 am 
the day after the holiday (State holidays excluded).

3.3   OVERDEPTH AND SIDE SLOPES

3.3.1   Overdepth

To cover inaccuracies of the dredging process, material actually removed 
from within the contract limits shown on the drawings to a depth of not 
more than 1 foot below the required depth, limited by a vertical plane 
through the required depth contour, will be estimated and paid for at the 
contract unit price for dredging.

3.3.2   Side and End Slopes

No side or end slopes are specified for this contract. Dredging shall be 
performed to a point extending 25 feet outside the channel edges, where 
shoaling occurs along the channel edge within the contract limits, unless 
otherwise directed by the Contracting Officer.

3.3.3   Excessive Dredging

Material taken from beyond the limits specified in the Paragraphs entitled: 
"Overdepth" and "Side and End Slopes" will be deducted from the total 
amount dredged as excessive dredging for which payment will not be made. 
Nothing herein shall be construed to prevent payment for the removal of 
shoals performed in accordance with the applicable requirements of the 
Special Clauses entitled: FINAL EXAMINATION AND ACCEPTANCE and SHOALING.

3.4   ESTIMATED QUANTITIES

The total estimated quantity of material necessary to be removed within the 
specified limits as shown on the drawings, including allowable overdepth 
and areas outside the channel limits as previously specified, is as follows 
for each of the acceptance sections:

Acceptance   Station       Req'd Dredging    Allowable        Total
Section     to Station     (39 ft. Depth)    Overdepth (1')  Available
                               (CY)            (CY)            (CY)
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1     200+000 to 202+580       3,356          12,457         15,813
2     202+580 to 205+000      11,416          20,467         31,883
3     205+000 to 208+000      11,187          13,069         24,256
4     208+000 to 211+000      38,516          32,542         71,058
5     211+000 to 214+000      52,680          42,428         95,108
6     214+000 to 217+000      82,437          51,638        134,075
7     217+000 to 219+053      68,413          36,985        105,398 
8     219+053 to 221+940      49,489          21,199         70,688
9     226+000 to 229+000       3,303           5,184          8,487
10    229+000 to 232+000       4,904           7,049         11,953
11    232+000 to 235+000      14,410          16,571         30,981
12    235+000 to 238+000      37,929          24,892         62,821
13    238+000 to 240+861      33,572          15,976         49,548
14    240+861 to 243+000       7,593           6,023         13,616

                           -------------    ------------    ------------
          TOTAL              419,205         306,480        725,685

3.5   LIMIT OF DREDGING

3.5.1   General

The areas to be dredged are the contract limits as indicated on the 
drawings, as specified in the Special Clause entitled: FINAL EXAMINATION 
AND ACCEPTANCE, and as defined by dredging prism indicated in the 
Paragraphs entitled: OVERDEPTH AND SIDE SLOPES and MEASUREMENT AND PAYMENT.

3.5.2   Quantity Acceptance

The Contractor is responsible for completing all dredging requirements for  
any one acceptance section prior to acceptance of the work by the 
Government.  In any portion of an acceptance section, when the before 
dredging survey indicates dredging is required, the Contractor is 
responsible for removing any material found to be remaining above the 
required depth by the after dredging survey, unless such dredging is waived 
by the Contracting Officer. Material removed as a result of redredging 
within the dredging prism, will be paid for at the contract unit price and 
as determined by the quantity calculation resulting from the before 
dredging survey.  In any portion of an acceptance section, when the after 
dredging survey indicates dredging is required that was not indicated by 
the before dredging survey, the Contractor shall be responsible for 
removing such material to the required depth, unless waived by the 
Contracting Officer.  The Contractor will be paid for such work at the 
contract unit price and an additional quantity calculation will be made 
based on the after dredging survey, provided that the material is not 
determined by the Contracting Officer to be misplaced material.

3.6   CONTRACTOR QUALITY CONTROL

The Contractor shall prepare and maintain Daily Report of Operations forms 
and the scow discharge reports, and shall furnish signed copies thereof 
with the Daily Quality Control records required in Section 01450 CONTRACTOR 
QUALITY CONTROL to the Contracting Officer.  Copies of the Daily Report of 
Operations forms to be used are attached at the end of this section.  
Further instructions on the preparation and submittal of the forms will be 
provided at the Pre-Dredging Coordination Meeting.  These reports shall be 
faxed daily to the Philadelphia District Office.

Section 02325  Page 8



Invitation for Bids
W912BU-04-B-0021

3.7   MEASUREMENT AND PAYMENT

3.7.1   Mobilization and Demobilization

All costs connected with the mobilization and demobilization of all of the 
Contractor's dredging plant and equipment will be paid for at the contract 
lump sum price for this item. Sixty percent (60%) of the lump sum price 
will be paid to the Contractor upon completion of his mobilization at the 
work site. The remaining forty percent (40%) will be included in the final 
payment for work under this contract.

In the event the Contracting Officer considers that the amount in this item 
(60%) which represents mobilization, does not bear a reasonable relation to 
the cost of the work in this contract, the Contracting Officer may require 
the Contractor to produce cost data to justify this portion of the bid. 
Failure to justify such price to the satisfaction of the Contracting 
Officer, will result in payment of actual mobilization costs, as determined 
by the Contracting Officer at the completion of mobilization, and payment 
of the remainder of this item in the final payment under this contract. The 
determination of the Contracting Officer is not subject to appeal.

All costs connected with the mobilization and demobilization of the 
Contractor's dredging plant and equipment as defined below shall be 
included in the contract lump sum price for Bid Item No. 1, "Mobilization 
and Demobilization" as listed in the Bidding Schedule.

a.  Mobilization shall include all costs for operations accomplished prior 
to commencement of actual dredging operations; i.e., transfer of dredge, 
attendant plant, and equipment to site; preparation of disposal area; and 
other incidentals in advance of the actual dredging operations.

b.  Demobilization shall include general preparation for transfer of plant 
to its home or standby base, cleanup of disposal area, and transfer of 
plant to its home or standby base.

3.7.2   Dredging

The total amount of material removed and to be paid for under the contract, 
will be measured by the cubic yard in place. Measurement of the number of 
cubic yards in place will be made by computing the volume between the 
bottom surface shown by soundings of the last survey made before dredging 
and the bottom surface shown by the soundings of surveys made as soon as 
practicable after the work specified in each acceptance section has been 
completed. The volume for measurement will include the material within the 
limits described in the Paragraph entitled: "OVERDEPTH AND SIDE SLOPES", 
less any deductions that may be required for misplaced material described 
in the Paragraph entitled: "DISPOSAL OF EXCAVATED MATERIAL", of this 
section. The volume of material removed will be generated by using either 
the Average End Area Method or by the TIN (Triangulalated Irregular 
Network) computation, as outlined in the Hydrographic Surveying Manual EM 
1110-2-1003, dated 1 January 2002. All depths obtained from single beam 
surveys will be utilized for volume computation purposes. If multi-beam 
survey methodology is used, a 5-foot by 5-foot matrix using the sounding 
closest to cell center (shot depth) will be generated from the edited 
multi-beam data to perform the TIN volume computations. The corresponding 
plotted soundings and contours will be generated using a cell size for 
their matrix that is plot-scale dependent utilizing the sounding that is 
closest to cell center (shot depth) shifted to the center of the cell from 
the edited multi-beam data. The subsequent contour generated for the 
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plotted soundings sheet is not to be used for either the calculation of 
square footage or volumes. If the material to be dredged in the contract is 
categorized to be hard bottom the matrix used for the volume computations 
will be reduced to 3 foot by 3 foot and an average of the soundings in the 
cell will be used. All raw survey data and data used for volume 
computations shall be available to the Contractor upon request. Payment for 
dredging will be made at the contract unit price for Bid Item No.2, 
"Removal & Satisfactory Disposal of Material" as listed in the Bidding 
Schedule.

3.7.2.1   Surveys for Acceptance

The Contractor shall notify the Government of his need for acceptance 
surveys at least three days in advance of the date for each survey 
(Saturdays, Sundays and holidays are excluded), and shall confirm his need 
by telephone between 0730 and 0800 hours on the day of each survey by 
calling the Technical Support Branch, O & M Contracts Section at (Area Code 
215) 656-6750. The time for any redredging to remove shoals and for second 
and subsequent surveys in any acceptance section is the responsibility of 
the Contractor, and must be accomplished within the completion period 
established for the contract. The Contractor may accompany the survey party 
to determine whether he at his own election will perform redredging. The 
Contracting Officer will notify the Contractor if any redredging is 
required.

3.7.2.2   Existing Conditions

The drawings as listed under the Special Clause entitled: CONTRACT 
DRAWINGS, MAPS AND SPECIFICATIONS are believed to accurately represent 
conditions existing at the time indicated but will be updated as required 
by soundings taken, by the Government, before dredging.  Determination of 
quantities removed and the deductions made therefrom to determine 
quantities by place measurement to be paid in the area specified, after 
having once been made, will not be reopened, except on evidence of 
collusion, fraud, or obvious error. The hydrographic surveys for this 
contract containing all edited x,y,z data will be available on CD by 
request.

3.7.2.3   Hydrographic Survey Equipment

Hydrographic surveys will be conducted to meet USACE Performance Standards 
as defined in the Hydrographic Surveying Manual EM 1110-2-1003, dated 1 
January 2002. Surveys will be performed by single transducer sounding 
techniques, multi-beam sweep type surveys or both. Bottom soundings will be 
obtained by the single beam fathometer operating at a frequency ranging 
from 190 to 210 Khz. When utilizing multi-beam technology, the operating 
frequency will range from 180 to 250 Khz. All fathometers will be 
calibrated following procedures outlined in the aforementioned EM.

3.7.2.4   Partial Payments

Monthly partial payments will be based on acceptance sections completed as 
determined by soundings or sweepings taken behind the dredge by the 
Government survey party.

    -- End of Section --
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